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DIVISION 1 – GENERAL REQUIREMENTS 

 

Section 1-1 Statement of Work 
 
PART 1 - GENERAL 
 
1-1.1 Project Location 
Grand Junction Airport, Walker Field, Runway 11 MALSR towers, 39-08-12 N / 108-32-49 W.  FAA 
escort is required.  
 
1-1.2 Scope 
This project replaces the existing MALSR towers, Stations 4+00, 6+00, 8+00, 10+10, 12+20, 14+10, 
16+00, 18+00, 20+00 and 22+00 as shown on the drawings, at Walker Field Airport, Grand Junction, 
CO.  The towers are located on the Airport clear zone.  Contractor shall furnish all material, equipment 
and labor to perform this work in accordance with the construction specifications, drawings and 
referenced standards.  Items listed as government furnished material (GFM) will be provided to 
Contractor by FAA. 
 
1-1.3 Scope and Sequence of Work.  Work includes, but is not limited to the following, in 
accordance with this specification and project drawings: 
 
a. Disconnect electrical service at disconnect switch, Station 14+10.  Lock out switch for duration 

of construction. 
 
b. Remove existing towers from concrete pads.  Remove from vicinity and dispose off site. 
 
c. Demolish and remove existing concrete pads. 
 
d. Construct new foundation pads according to tower type. 
 
e. Install new towers on concrete pads.  Cut and assemble tower structures to correct light plane 

elevation as shown on the drawings.  See drawings for general assembly instructions. 
 
f. Connect electrical service to new towers.  Install power service conduits as required to service 

relocated towers. 
 
g. Ground towers to EES. 
 
h. Grade area around towers and provide crushed rock pad. 
 
Prior to construction, FAA will identify, to the best of their ability, the location of all underground cables 
and grounding systems.  The Contractor shall make the necessary arrangements with an 
underground cable/utility location service to locate any other utilities that may be located within the 
construction area.  The Contractor shall repair or replace, at his expense, any damage to any existing 
cables that is caused by the Contractor’s operations.  All necessary repairs shall be performed per 
FAA-C-391b, Section 3.8. 
 
Upon completion, the new MALSR towers shall be complete and ready for use by FAA. 
 
1-1.4  Compliance with Local and Other Codes. Contractor shall comply with local and other codes 
and standards (e.g. National Electrical Code) adopted by the contract documents.  Where the 
requirements of the construction plans and specifications exceed those of local and adopted codes, 
the Contractor shall comply with the requirements of the construction plans and specifications. 
 
1-1.5  Local Permits.  Contractor shall apply and pay for local electrical permits and inspections as 
required. 
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1-1.6  Preconstruction Conference.   
Contractor representative shall attend a preconstruction telephone conference prior to beginning work 
to coordinate work procedures with FAA, Airport personnel and Pacific Power and Light personnel.  
Contractor shall abide by all requirements imposed such as ingress and egress routes, airport 
security, deference to aircraft traffic, and general operating procedures. 
 
1-1.7  Schedule of Work 
The Walker Field MALSR landing aid has a scheduled outage beginning on 7:00 am PDT, Monday, 
June 9, 2008 and ending 5:00pm PDT, Sunday, June 23 , inclusive.  The Contractor shall complete 
the entire work ready for use within this scheduled outage.   
 
This schedule permits FAA technicians sufficient time to complete the testing of the MALSR lighting 
before returning the MALSR to service.  
 
Contractor shall submit schedule of work at the preconstruction conference for review by the 
Engineer.  Any change to work schedules shall be coordinated with the Engineer. 
 
1-1.8  Job Conditions  
Coordinate with SSC technicians and the Airport to determine access requirements.  Contractor shall 
comply with requirements regarding airport security, deference to air traffic, and general operating 
procedures. 
 
1-1.9  Government Furnished Material (GFM)  
The following material will be provided by the Government at the sites: 
 

• 13’-11” MG-20 tower, RAIL 

• 14’-11” MG-20 tower, RAIL 

• 21’-1” MG-20 tower, RAIL 

• 26’-11” MG-30 tower, RAIL 

• 31’-11” MG-40 tower, TM 

• 33’-11” MG-40 tower, TM 

• (3) 40’-0” MG-40 towers, TM 

• 36’-11” MG-40 tower, TM 

• 35’-11” MG-40 tower, TM 

• 21’-1” MG-tower, TM 

• (4) T-1 crossbar & junction box, RAIL 

• (8) TM crossbar, complete 

• (4) MG-20 anchor bolt sets 

• (8) MG-30 anchor bolt sets 

• Epoxy kit 

• Lift device 

• Jack assembly 

 
1-1.10  Temporary Facilities  
Contractor shall provide and pay for any temporary services or facilities specified below.  Contractor 
shall remove facilities when no longer in use.   
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a.  Contractor shall be prepared to provide a portable electrical generator for power tools as 
needed (such as concrete vibrators).   
 
b.  Contractor shall be prepared to provide shelter sufficient to provide a temperature of 62 
degrees Fahrenheit or higher for 24 hours to cure the epoxy on the MG-20 towers. 
 
c.  Contractor shall provide water necessary for construction and drinking.  See CFR 29 Part 
1926.51 Sanitation. 
 
d.  Contractor shall provide a temporary sanitary toilet for worker use as necessary.  Maintain 
and service toilet properly.  Secure toilet to prevent overturning. 

 
1-1.11  Coordinating and Expediting 
Contractor shall coordinate and expedite all phases of work specified in this contract including 
subcontracted portions of the work. 
 
1-1.12  Safety Precautions 

a.  Contractor shall coordinate all work with Resident Engineer and Airport manager.  Airport 
manager, through the FAA, reserves the right to suspend Contractor’s operations if work 
activities constitute a danger to aircraft or airport operations.   
 
b.  Contractor shall explain all safety control procedures required on the airport to all workmen 
and any subcontractors.   
 
c.  During the contract, runways, taxiways and aprons will remain in use by aircraft.  
Contractor shall to observant of all air traffic and defer to same.  Contractor shall use extreme 
caution to avoid endangering or impeding airborne aircraft or aircraft on runways, taxiways, or 
aprons.  Aircraft operations have priority over all Contractor activities.  
 
d.  All Contractor materials and equipment shall be secured so they do not present a foreign 
object damage (FOD) threat to aircraft operating on, to, or from the airfield.  All Contractor 
materials and equipment, including packaging and coverings, must be secure from being 
dislodged/carried by winds while on site. 
 
e.  All Contractor equipment will be marked with orange and white checkered flags not less 
that 3 square feet during the day (21” x 21” or larger).  At night, equipment shall be marked by 
amber flashing electric strobe or 360o rotating lights.  Personal vehicles will not generally be 
allowed on airport operations area.   
 
f.  Contractor shall provide all radio communication equipment to control vehicles and 
personnel involved with construction activity.  Inside the AOA, Contractor shall designate one 
person responsible to monitor the airport Unicom frequency and visually scan for approaching 
aircraft. 
 
g.  Contractor shall backfill excavations the same day unless permitted by the Engineer and 
protected by barricades and marked by appropriate warning lights. 

 
1-1.13 Damage to the Site 
All cost of repairs shall be paid by the Contractor.  After notice to proceed and prior to the 
commencement of construction, the contractor and the Resident Engineer shall conduct joint 
inspections of the existing areas affected by the construction.  Damage or defects shall be noted and 
will be used as the basis for determination of damages caused by the Contractor’s operations. 
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1-1.14 Protection of Existing utilities, vegetation , Structures and Improvements 
This item shall also apply to roadway, shoulders, slopes, culverts, guard posts, fencing, gates, etc.  
Where such items are disrupted or damaged, they shall be repaired or replaced at the Contractor’s 
expense. 
 
1-1.15 Protection and Clean-up 
The Contractor shall have the overall responsibility for the performance and enforcement of all forms 
of protection against the weather, and further the responsibility for repair and replacement of material 
or equipment damaged as a result of inadequate protection.  Upon completion of the work, Contractor 
shall remove from the site all surplus material and equipment belonging to his forces or 
subcontractors.  All rubbish resulting from work shall be removed from the site by the Contractor daily. 
 
1-1.16 Warranty 
Contractor shall warranty all work performed and materials furnished for one year from final 
acceptance against latent defects, inferior materials, and poor workmanship.  Upon receipt of 
Government notice that work, material, or equipment furnished under the contract has failed to meet 
the warranty, Contractor shall promptly correct all defects and restore any damage caused by 
correcting defects. 
 
1-1.17  Submittals  Provide for approval manufacturer’s specifications for any product proposed as 
equal to materials specified. 
 
1-1.18  Shop Drawings  Not required. 
 
1-1.19 As-Built Drawings  
Contractor will maintain two sets of red-line as built drawings on site, marked to show deviations from 
the drawings.  Resident engineer will verify that drawings are accurate and complete.  As-built 
drawings shall show locations of underground utilities revealed during construction.  One set of 
redlines will be retained on-site by the SSC at completion of work, and one set will be retained by the 
Contracting Officer’s representative.  When completed, final record as-built drawings will be filed in 
the Western Service Area office.  Engineering Services will provide 11 x 17 hard copies to TSC and 
SSC. 
 
1.2  Project Work Hours  
Contractor will be able to work 40 hours per week.  Contractor shall provide a schedule at the prework 
meeting.  Work hours in the construction area will be restricted to 7:30 a.m. to 5 p.m. daily, Monday 
through Friday, excluding Federal holidays.  Work hours other than as specified above shall be 
coordinated with and approved by the Contracting Officer’s representative. 
 
1.3 Safety 

A. Construction – Contractor shall observe OSHA safety standards.  OSHA General Industry 
Safety and Health Standards (29 CFR 1910), OSHA Construction Industry Standards (29 
CFR 1926 apply. 

 
B. Risk Management Plan  – Engineer will provide a risk management plan to identify potential 

risk to the National Airspace System and indicate mitigation required.   
 
C. Spill Kit – No special spill kit required.  

 
1-4 Contract Acceptance Inspection (CAI) 
The Resident Engineer will conduct a final inspection at the conclusion of work.  Contractor 
superintendent will be present.  Contractor will expediently correct discrepancies in work as noted in 
the CAI report. 
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DIVISION 02200 – SITE WORK AND DEMOLITION 
 
Part 1 – General 
 
02200-1.1 Scope 
Contractor shall perform the following demolition work: 
 

a.  Remove and dispose of ten existing MALSR towers, which consist of aluminum tubing, 
elevations as indicated on the MALS Plan & Profile drawing.  Save the lights for reinstallation 
by FAA personnel. 
 
b.  Demolish and dispose of existing concrete footings as required to install new footings.  
Existing footings at Stations 14+10 and 16+00 may be abandoned in place after removing 
anchor bolts. 
 
c.  Excavate for new tower footings.  Where excavation is carried to a depth greater than 
required, backfilling with earth will not be permitted.  In such instances, backfilling shall be 
done with concrete at no additional cost to the Government. 
 
d.  Take care not to damage existing underground conduit and wiring. 

 
 
 

 
Typical Footing of Tower to be Demolished 
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Typical Tower with Crossbar to be Demolished. 

 
 

 
Typical Flasher Tower to be Demolished. 
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DIVISION 02300 – CONCRETE 
 
Part 1 – General 
 
02300-1.1 Scope 
Contractor shall provide concrete footings for new LIR structures. 
 
02300-1.2 Concrete Formwork 
 

a.  Forms shall conform to dimensions shown on the drawings.  Forms shall be tied and 
braced so as to maintain straight, true and level position. 
 
b.  Form lumber shall be No 2 or better construction grade fir or minimum 3/4” plywood. 
 
c.  Forms shall be removed after concrete has sufficiently cured to maintain own weight. 
 
d.  No live loads will be placed on the concrete for at least 48 hours after placing.   
 
e.  A minimum 12” bullnose finish shall be required at the edges of slabs. 

 
02300-1.3 Concrete Reinforcement 
 

a.  Place reinforcement accurately and securely positioned to prevent displacement during 
pouring, vibrating and finishing slab. 

 
02300-1.4 Cast In Place Concrete 
 

a.  Cement shall conform to ASTM C 150 Type 1 or 1A  Concrete design shall have 28 day 
compressive strength of 3,000 psi.  Provide copy of batch plant design mix, including 
admixtures prior to placing.  Provide Engineer with the truck delivery ticket with all pertinent 
information to verify mix is as designed. 
 
b.  Concrete shall have maximum 3” slump.  Air entraining admixture shall conform to ASTM 
260.  Air content shall be 5 to 7 percent.   
 
c.  Tests for slump, air entrainment and strength may be made by at the discretion of the 
Engineer and at FAA expense.  FAA is will make any concrete tests.  Concrete failing slump 
or air entrainment tests shall be rejected. Slump test method shall conform to ASTM Standard 
C143.  Slump tests shall be made in presence of Contractor. 
 
f.  Engineer shall inspect forms and reinforcement prior to placing concrete. 
 
g.  Protect foundation excavation to prevent rain water from entering.  Do not place concrete if 
rain has saturated foundation footprint.  Dewater footprint and assure that moisture content of 
earth is less than 15% prior to placement. 
 
h.  Ready–mixed concrete shall be mixed and delivered in accordance with ASTM C94.  Site 
mixed concrete shall be approved beforehand by the Engineer.  Site-mixed concrete 
equipment and procedures must be approved by the Engineer beforehand.  Water shall be 
clean, free from acids, alkalis and organic material. 
 
i. Place concrete maximum of 90 minutes after mixing began.  Consolidate concrete by 
internal immersion vibrators operating at minimum 7000 rpm.  Tapping outside of forms is 
allowed as an additional method of eliminating potential air bubbles along the slab edge. 
 
j.  Convey concrete to foundation forms by chute from truck or other method approved by 
Engineer. 
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k.  Finish concrete to a smooth level surface by floating and troweling.  Do not overwork 
concrete.  Excessive finishing may cause future surface spalling.  Round outside edge to 
minimum 3/4” bullnose finish. 
 
l.  Provide for retention of curing moisture for a period of minimum 3 days after placement.  
One coat of liquid membrane-forming compound may be used.  Compound shall be Symons 
“Magic Coat and Seal” or other approved equal.  Apply compound immediately after concrete 
finishing. 
 
m.  At contractor’s discretion, anchor bolts may be cast in place or placed in holes drilled after 
concrete has cured.  Epoxy or expansion bolts shall be used.  Bolts, nuts and washers shall 
be stainless steel. 
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DIVISION 16000 – ELECTRICAL  
 
Part 1 – General 
 
16000-1.1 Scope 
Contractor shall provide a complete and functional electrical service for the new towers.  This 
includes:  
 

a.  Providing electrical service to the MALSR lights atop the new towers; 
 
b.  As necessary, rerouting and reconnecting buried electrical service conductors to the 
towers,  
 
c.  Grounding the tower structures.   

 
16000-1.2 Documents 
 

a.  All electrical work shall be installed to meet or exceed the provisions of the current edition 
of the National Electrical Code NFPA-70; Electrical Work Interior FAA-C-1217f; Lightning 
Protection, Bonding, Grounding and Shielding Requirements for Facilities, FAA-Std-19e; 
Installation and Splicing of Underground Cables, FAA-C-139b, State and local regulations. 

 
b.  The lightning protection system shall meet the requirements of the Lightning Protection 
Code (NFPA 780), Underwriter’s Laboratories (UL) Master Labeled System (UL 96A) and as 
specified herein. 

 
Part 2 - Material 

16-2.1 General  

Materials and equipment must comply with contract requirements. Materials furnished by the 
Contractor shall be new, the standard products of manufacturers regularly engaged in the production 
of such materials, and of the manufacturer's latest designs that comply with the specification 
requirements. Wherever standards have been established by Underwriter's Laboratories, Inc., 
the materials shall bear the UL label. 

 
16-2.1.1 Materials. Electrical materials shall be supplied by the Contractor as specified in the 
following sections. 

 
16-2.1.2 600-Volt Power Cable. Unless otherwise noted, all power cable shall be installed in 2” 
underground conduit, and shall be soft drawn or annealed copper conductor, type USE, cable rated at 
600 volts with cross-linked polyethylene insulation. Conductors #6 American Wire Gauge (AWG) 
and larger shall be stranded. 
 
16-2.1.5 Armored or Metal-Clad Power Cables. These cables, for power service to the systems, 
will conform to NEMA WC-7 and UL 1569. Insulation will be cross-linked polyethylene. 

16-2.1.8 Sealing of Unterminated Cables. All power and control cables left unterminated will be 
sealed. This specifically applies to the localizer antenna cable complement because all other cables 
will be terminated by the Contractor. The Contractor will wrap a layer of high voltage tape 
around the ends of each cable. Cover it with Scotchkote brand sealant and wrap the end in 
electrical tape. 

16-2.2 Cable Locator Tape.  Contractor shall furnish locator tape that is 2” wide and has an 
aluminum core.  Tape shall be continuously identified by the words 'WARNING - 
UNDERGROUND CABLES" or other acceptable identifier. Tape shall be protected by a plastic 
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coating and manufacturer-approved for this type of application. Tape shall be installed above all 
underground cable trenches at 12” above the service conductor. 

 
PART 3 - INSTALLATION 
 
16-3.1 General. The rules, regulations, and reference specifications herein are minimum requirements and 
shall not relieve the Contractor from furnishing and installing higher grades of materials and workmanship when 
specified herein or required by the contract drawings. This specification shall govern any conflicts 
between reference documents and this specification. 

16-3.2 Workmanship.  All materials and equipment shall be installed in accordance with the drawings and 
the recommendations of the manufacturer.  The installation shall be accomplished by skilled workmen regularly 
engaged in this type of work.  Where required by local regulations, the workmen shall be properly licensed. 

16-3.3 Contract Drawings.  Where drawings indicate (diagrammatically or otherwise) the work intended and 
the functions to be performed, even though minor details are not shown, the Contractor shall furnish all 
equipment, material, and labor to complete the installation work and accomplish indicated functions of the 
electrical installation.  
 
16-3.4 Minor Departures. Minor departures from exact dimensions shown in electrical plans may be 
permitted where required to avoid conflict or unnecessary difficulty in placement of a dimensioned item, 
provided all contract requirements are met. The Contractor shall promptly obtain approval from the Engineer 
prior to undertaking any such proposed departure. 
 
16-3.5 Trench Excavation - Trench shall be hand-excavated to a depth of 2’ below grade.  Trench 
banks need not be kept vertical but may be sloped or widened to such general limits as may be set by 
the Site Representative, provided there is no interference with other utilities.  The trench bottom shall 
be a minimum of 6 inches wide or as required to provide separation between power and control 
cables or between power cables of different voltages (See FAA Specification FAA-C-1391b Par. 
3.4.11).  The fill material shall be compacted to approximately the same density of the adjacent soil. 
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Participants 
 
Kevin Zirger  Grand Junction SSC 970 986-3301 
   Manager 
 
Carl Steiger  ANI 830 425 227 1079 office 
     206 200 5854 cell 
 
Christine Chesak P&R  425 203 4757 office 
   PIM  801 891 5028 cell 
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Annex A Drawings  
 
Drawing     Number 
 
Cover Sheet     GJT-D-MALSR11-G001 
 
Airport Layout Drawing    GJT-D-ALD-C001 
 
MALS Plan & Profile DR.RM-D-302-40750-2 
 
MG-30/MG-40 LIR Foundation Details GJT-D-MALSR11-C003 
 
MG-20 LIR Foundation Details  GJT-D-MALSR11-C004 
 
Maintenance Stand  GJT-D-MALSR11-C005 
 
LIR Structures Parts & Configuration GJT-D-MALSR11-S001 
 
LIR Structures Assembly Instructions GJT-D-MALSR11-S002 
 
Station Electrical Details  GJT-D-MALSR11-E001 
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GOVERNMENT FURNISHED MATERIAL (GFM) 
 
MALSR 
WALKER FIELD AIRPORT GJT 
GRAND JUNCTION, COLORADO 
 
Item Description        Quantity 
 

1. 13’-11” MG-20 tower, RAIL      1 

2. 14’-11” MG-20 tower, RAIL      1 

3. 21’-1” MG-20 tower, RAIL      1 

4. 26’-11” MG-30 tower, RAIL      1 

5. 31’-11” MG-40 tower, TM      1 

6. 33’-11” MG-40 tower, TM      1 

7. 40’-0” MG-40 towers, TM      3 

8. 36’-11” MG-40 tower, TM      1 

9. 35’-11” MG-40 tower, TM      1 

10. 21’-1” MG-tower, TM       1 

11. T-1 crossbar & junction box, RAIL     4 

12. TM crossbar, complete       8 

13. MG-20 anchor bolt sets       4 

14. MG-30 anchor bolt sets       8 

15. Epoxy kit        1 

16. Lift device        1 

17. Jack assembly        1 

 
 
 
 
 
Note: The LIR materials will be stored in the vicinity of the airport operating area.  Contractor and 
Engineer will jointly inspect LIR materials for damage.  After LIR materials have been accepted by 
Contractor for installation, Contractor will lift, load, transport and install LIR structures as required by 
construction documents. 
 
Custody of the above property was accepted by Contractor.  Property is in good condition except as 
noted below (if any): 
 
 
 
 
 
 
Received by:  ____________________________________________ Date;_________________- 
  Contractor’s Representative 
 
Title:           ____________________________________________ 
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 Installation of LIR structures for MALSR at Walker Field Airport, Grand Junction, CO 

 

Name of Firm:  __________________________________________________________ 

 

                          __________________________________________________________ 

 

Contract No.:    __________________________________________________________ 

 

This document certifies that all the required work for the installation of LIR structures for MALSR is substantially complete 

and is ready for Contractor Acceptance Inspection (CAI).  Submission of this document implies the following: 

 

All work is complete and in compliance with the project drawings and specifications. 

 

Components and systems are operational. 

 

All warranties, product information and shop drawings have been assembled. 

 

Work is clean and ready for inspection. 

 

Changes to project drawings and specifications are completely delineated on “redlined” prints 

 

This document does not relieve Contractor of responsibilities to correct all discrepancies that may be found on the CAI. 

 

List Minor Deficiencies ______________________________________________________________ 

 

_________________________________________________________________________________ 

 

_________________________________________________________________________________ 

 

_________________________________________________________________________________ 

 

_________________________________________________________________________________ 

 

______________________________                                                                          ____________ 

Contractor’s Signature       Date 
 


